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URM/NCB/WORKs | Up8rading of Bhumesthan-Deuralidada-Rhadku- | p oo 102/ Gaikhura/Nikash
1 Ghaderidanda road section and Pairebesi- Rs. 2,53,45,144.87
/02/2082/083 . JV, Baneshwor-10, Kathmandu
Bhalayadada road section
URM/NCB/WORKS . . D.C. Construction,
2 103/2082/083 Dadagau MaVi Chhatrabas Bhawan Nirman Belkotgadhi-8, Nuwakot Rs. 54,98,644.79
3 URM/NCB/WORKS | Upgrading of Olidada-Siruchet-Bhadaure-Dharna | Wilson Construction Pvt. Ltd., Rs. 40.08.136.96
/04/2082/083 Road Uttargaya-2, Rasuwa T
URM/SQ/WORKS . I Jamuna Nirman Sewa,
4 /01/2082/083 Construction of ward no. 2 office building Uttargaya-5, Rasuwa Rs. 18,45,504.20
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